

SAMPLE / SPECIMEN DOCUMENT — FOR PIPELINE TESTING ONLY. Company, persons, GSTINs, DINs, and figures are fictitious and do not represent any real entity.

LONG-DURATION SERVICE CONTRACT

Design, Supply, Erection & Commissioning — Orient Steelworks Ltd

Contract for design, supply, erection and commissioning of a material-handling conveyor system for Orient Steelworks Ltd, entered into on 3 February 2024. Total contract value: ₹8,40,00,000. Duration: 14 months from effective date.

Milestone Schedule and Percentage-of-Completion (POCM) Basis

Milestone	% of Contract Value	Billing Trigger
Engineering design & approval	10%	Milestone 1 completion certificate signed by client
Foundation & structural fabrication	25%	Site progress certificate + 30% physical completion
Mechanical erection	30%	Site progress certificate + 65% physical completion
Electrical & instrumentation	20%	Site progress certificate + 90% physical completion
Commissioning & handover	15%	Final acceptance certificate signed by client

Time of Supply Note

Revenue is recognised on a percentage-of-completion basis for accounting purposes; however, GST liability arises on issuance of invoice against each milestone certificate or receipt of payment, whichever is earlier, in accordance with Section 13 of the CGST Act, 2017 (continuous supply of services). Invoices shall be raised within 30 days of each milestone completion date.